

No. IPGPL/ RFP/2017

Dated: 04th May, 2017

To,

All Prospective Bidders (by e-mail and through web-site)

Sub: Tender for “Design, Manufacture, Supply, Installation, Testing, Commissioning and Guaranteeing the performance of Reach Stackers & Empty Container Handlers at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran”

Fourth Round of Clarifications to the pre-bid queries including amendments to the Tender clauses – reg.

Ref: Tender No. / REACH STACKERS & EMPTY CONTAINER HANDLERS / 2017.

Sir,

1. With reference to the pre-bid meeting held on 16th January 2017, of the subject tender, please find attached herewith 4th round of pre-bid clarifications / addendum / corrigendum. These clarifications and addendum / corrigendum will also be available on the web-sites of Jawaharlal Nehru Port Trust / Kandla Port Trust and Indian Ports Association.

2. As per clause 2.9 and 2.18 (Volume-I) of the Tender, these clarifications / addendum / corrigendum so issued, shall form part of the Tender document and remain binding on the Tenderers, same shall be accepted and submitted by all the Tenderers along with the offer. Hence, you are requested to submit a copy of all Pre-Bid clarifications / addendum / corrigendum duly signed and stamped along with Original copy of the Tender documents. Tender received without copy of Pre-Bid Clarifications / addendum / corrigendum duly signed and stamped by the authorized signatory on each page, shall not be considered for evaluation. Rest of the Contents, Other Clauses, Annexure, Schedule, of the Tender remain unchanged.

Kindly acknowledge the receipt of this communication.

Yours faithfully,

Sd/-

(A.K. Gupta)

Managing Director

Following clarifications are given for further clarity to the tender specifications i.e. Volume – I of RFP for RS & ECH.

Sr. No.	Volume-I Clause No.	Page No.	Tenders Specification Requirements	Queries	Clarification From IPGL
1	2.16.3	12	For Financial Standing Audited reports in Language other than English.....	Self Certification of translated version in English by an authorised senior official of the tendering company is acceptable.	Acceptable.
2	2.11.1	09	STAMP DUTY & OTHER EXPENSES:	To amend Price Schedule 11 Part - I A & Part - I B to read as CFR price in place of CIF price.	<p>Accepted.</p> <p>All relevant tender conditions stand amended to following clarifications. This clause 2.11.1 may be read with clauses Nos. 2.17.2, 3.9, 3.13 and 3.33 and also Price Schedule 11 Part - I A & Part - I B.</p> <p>For avoidance of doubt,</p> <p>(i) It is further clarified that in place of CIF value the bidder has to quote CFR value which includes all dues at port of origin and freight, vessel related charges at the disport, unloading of equipments except marine insurance during transit, till unloading of equipments at disport.</p> <p>(ii) Wharfage at disport will be reimbursed to the bidder against the documentary evidence.</p> <p>(iii) Taxes and duties for those items / equipments which are appearing in the Price Schedule , the</p>

					<p>custom duty in Iran is exempted, however if paid, shall be initially borne by the Bidder and later reimbursed on actual by IPGL, based on production of relevant proof.</p> <p>(iv) Custom Clearance formalities to be carried out by the bidder, however, the expenses on custom clearance formalities shall be reimbursed by IPGL on production of documentary evidence by the tenderer.</p>
3	3.53	42	<p>FORCE MAJEURE:</p> <p>If the supply, Commissioning and Testing of equipment is hindered due to force majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be exempted from Completion period as mentioned in clause 3.12 (Volume - I) of this tender document.</p>	<p>FORCE MAJEURE:</p> <p>That a change in applicable laws and regulations in the jurisdiction of the project, if and to the extent such change results in major change in duties /obligations of the affected party and leads to undesirable impact on contractual obligations, the same would fall within the meaning of “Force Majeure” if it is beyond the control of the affected party and has a material and adverse effect as set out in the contract.</p>	<p>FORCE MAJEURE:</p> <p>If the supply, Commissioning and Testing of equipment is hindered due to force majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities, etc. such period shall be exempted from Completion period as mentioned in clause 3.12 (Volume - I) of this tender document. It is clarified that a change in applicable laws and regulations in the jurisdiction of the project, if and to the extent such change results in major change in duties / obligations of the affected party and leads to undesirable</p>

					<p>impact on contractual obligations, the same would fall within the meaning of “Force Majeure” if it is beyond the control of the affected party and has a material and adverse effect as set out in the contract.</p> <p>Further, it is clarified that:</p> <p>(i) In case the duration of the force majeure is less than 365 days, the contract will be suspended during this period and after extinction of the force majeure, the contract will continue.</p> <p>(ii) In case the duration of the force majeure is more than 365 days, the contract may be terminated upon the request of each party.</p>
4	3.42.2	38	INDEMNITY LIMITATION LIABILITY:	AND OF	<p>In case any damage occurs to the existing structure due to the Contractor's operation, the same shall be made good by the Contractor at his own risk and cost, during Commissioning and Testing of equipment at site. However,</p> <p>In case any damage occurs to the existing structure due to the Contractor's operation, the same shall be made good by the Contractor at his own risk and cost. The areas, which are likely to be</p>

				<p>Contractor shall not be liable for incidental, indirect or consequential damages.</p>	<p>unsafe for use, shall be barricaded and all the necessary precautionary measures like displaying notices shall be taken by the Contractor, during Commissioning and Testing of equipment at site.</p> <p>Further, it is clarified the Contractor shall not be liable for incidental, indirect or consequential damages to the extent such limitation of liability is valid under applicable laws.</p>
5	Clause 3.24.8 (a).	29	Third Party Inspection Agency (TPIA) at IPGL Cost.	<p>As the Equipments are dispatched in fully assembled and duly tested by TPIA at Contactor's Cost.</p>	<p>Stand Deleted.</p> <p>IPGL will not appoint TPIA, however, Before dispatch, the contractor, at his cost, is required to submit a certificate from Third Party Inspection Agency (should be a reputed international accredited agencies) to IPGL certifying that the equipment is meeting the technical requirements of the tender.</p> <p>All other clauses related to TPIA appointment by IPGL, such as 3.24.9 & 3.24.10 stand amended to</p>

					the extent that it applies to TPIA appointed by the bidder at his cost for testing, inspection and certification before despatch of the Equipments in fully assembled condition.
6	3.44	42	Insurance at manufacturer's site.	Should be deleted.	Insurance of work at manufacturer's site for new equipments is optional on part of manufacturers. Clause 3.44.1 stands deleted.
7	2.16.9	12	The bidder shall submit the documentary evidence for having sea front for assembly and roll on if required for effecting delivery.	Unlike big port machinery, RS & ECH are standard equipment and sea front facility for assembly and roll on facility does not affect the Schedule, We suggest to delete it for RS & ECHs.	Agreed.
8	2.16.11	12	Work Schedule showing as per Schedule 3 (Volume-I) of this tender document:	Since RS & ECHs are almost standard equipment's, there is no need for this. We suggest to delete it.	Agreed.
9	2.16.14	12	Details of Sub Contractors involved in the various activities according to Schedule 7 (Volume-I) of this tender document.	We suggest to delete it.	If the subcontractors are not involved then details are not required.

10	2.16.16	13	Details of current commitments and details of work completed in past, period etc. along with documentary evidence.	We suggest to delete it.	Details required to support compliance with Minimum Eligibility Criteria.
11	2.16.17	13	Experience in having executed similar Works along with and other related details.	We suggest to delete it.	Details required to support compliance with Minimum Eligibility Criteria.
12	2.16.18		Tentative drawings of various arrangements of the crane as per clause 3.26 (Volume-I) of this tender document.	We suggest to delete it.	Applicable drawings /circuits for relevant equipment as applicable to be provided.
13	2.16.19		Arrangement for importing spare parts, tie up with local firms for supply of spare parts, if any and arrangement for after sales service. Tenderer shall submit the information as per Schedule 8 (Volume-I) of the Tender Document and list of spare-parts under schedule 10 of Volume-I and table 2 & 3 of (Volume-II) for Reach Stackers and as per schedule 10 (Volume-I) and table 1 & 2 of (Volume-II) for Empty Container Handlers.	We suggest to delete it.	Tender Condition Prevails. We need assurance and details of arrangement for after sale services.

14	2.16.20		<p>Details of major bought out items and its quality certification plan. 2.16.21.</p>	<p>We suggest to delete it.</p>	<p>QAP for major bought out items, if applicable, is required. Same may be provided at an appropriate stage.</p>
15	3.32	32	<p>TERMS OF PAYMENT:</p> <p>The payment to the contractor for acquisition of the equipments under the contract shall be effected by IPGL through irrevocable letter of credit (L/C), against stage-wise payments. The charges towards opening of L/C within India shall be borne by the Employer (IPGL) and charges towards opening of L/C outside India shall be borne by the Contractor. Any charges against extension of L/C for what-so-ever reason shall be borne by the Contractor, both in India and outside India.</p> <p>(a) First stage: Initial advance up to 20 % of CIF Price of equipment mentioned in the LOA against submission of a Bank Guarantee equivalent to 110 % of the advance amount and this initial advance will not carry interest. However, if the contract is terminated due to</p>	<p>We will require you to open in our favour one irrevocable and confirmed letter of credit for 100 % of its order value. The LC is to be opened within 30 days of order in favour of Liebherr with a first-class bank in India acceptable to Liebherr. The validity period is Delivery period plus 1 month for negotiation.</p> <p>Since it is standard equipment and small value product, we suggest payment should be 100 % irrevocable LC at sight.</p>	<p>TERMS OF PAYMENT:</p> <p>Mode of Payment: The payment to the contractor for acquisition of the equipments under the contract shall be effected by IPGL through irrevocable letter of credit (L/C), against stage-wise payments. The charges towards opening of L/C within India shall be borne by the Employer (IPGL) and charges towards opening of L/C outside India shall be borne by the Contractor. Any charges against extension of L/C for what-so-ever reason shall be borne by the Contractor, both in India and outside India.</p> <p>(a) First stage: Initial advance up to 10 % of CFR Price of equipment mentioned in the LOA against submission of a Bank Guarantee equivalent to 110 % of the advance amount and this initial advance will not carry interest. However, if the contract is terminated due to default of the contractor the initial advance</p>

		<p>default of the contractor the initial advance would be deemed as interest bearing advance at an interest rate of base Prime Lending Rate of SBI + 2 % p.a. to be compounded quarterly.</p> <p>(b) Second stage: 50 % of CIF Price mentioned in LOA after receipt of Equipment at site in good condition and on verification & certification by Engineer-In-Charge against production of invoice and satisfactory evidence of receipt of equipment at IPGL site in good condition certified by Marine Insurance Company or any other Insurance Company which covers all risk along with declaration of the contractor to this effect.</p> <p>In case the contractor desires to have intermediate payments, payment up to 40 % of CIF price of the equipment shall be payable subject to submission of BG equivalent to 110 % of intermediate payment and shall carry an interest rate of base Prime Lending Rate of SBI (prevailing on the date of release of said payment) + 2 % p.a. The</p>		<p>would be deemed as interest bearing advance at an interest rate of base Prime Lending Rate of SBI + 2 % p.a. to be compounded quarterly.</p> <p>(b) Second stage: 60 % of CFR Price mentioned in LOA after shipment of the equipment and submission of shipment documents of satisfactory evidence of shipment of equipment.</p> <p>(c) Third stage: 20 % of CFR Price mentioned in LOA against Completion of commissioning of equipment and compliance of operation to endurance test activities and on verification and certification by Engineer-In-Charge against commissioning of equipment and handing over of the cranes for commercial operations.</p> <p>(d) Fourth stage: 10 % of CFR Price mentioned in LOA after issuance of final acceptance certificate by the Engineer-In-charge for the Equipment.</p>
--	--	---	--	--

		<p>period of interest shall be reckoned from the date of release intermediate payment till receipt of equipment at site in good condition. In case of making intermediate payment, then balance amount from the payment due in the second stage will be released upon receipt of the equipment at site in good condition.</p> <p>(c) Third stage: 20 % of CIF Price mentioned in LOA against Completion of commissioning of equipment and compliance of operation to endurance test activities and on verification and certification by Engineer-In-Charge against commissioning of equipment and handing over of the cranes for commercial operations.</p> <p>(d) Fourth stage: 10 % of CIF Price mentioned in LOA after issuance of final acceptance certificate by the Engineer-In-charge for the Equipment.</p> <p>Note: For the second, third and fourth stage payments, pro-rata payment shall be considered in case the contractor opts for staggered delivery schedule.</p>		
--	--	--	--	--

16	3.43	41	<p>LIQUIDATED DAMAGES:</p> <p>(a) The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand over the new equipment within the completion period as stipulated in clause 3.12 (Volume-I of Tender Document).</p> <p>(b) In the event of failure on the part of the Contractor to commission the new equipment for any reason whatsoever within the period stipulated in clause 3.12, an amount of per week shall be levied for delayed period as Liquidated Damages as stipulated below for the work of Design, Manufacture, Supply, Install, Test, Commission and hand over the new RS & ECHs at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.</p> <p>(c) Except as provided in the Cl. no. 3.53 of GCC (Force Majeure), if contractor fails to deliver any or all of the Goods by the Date(s) of delivery or perform the Related Services within the period specified in the</p>	<p>0.5 % of CFR cost per week of delay in FOB delivery date (Bill of Lading Date) with maximum ceiling of 5 % of CFR cost subject to Force Majeure.</p>	<p>LIQUIDATED DAMAGES:</p> <p>(a) The Contractor has to Design, Manufacture, Supply, Install, Test, Commission and hand over the new equipment within the completion period as stipulated in clause 3.12 (Volume - I of Tender Document).</p> <p>(b) In the event of failure on the part of the Contractor to commission the new equipment for any reason whatsoever within the period stipulated in clause 3.12, an amount of per week shall be levied for delayed period as Liquidated Damages as stipulated below for the work of Design, Manufacture, Supply, Install, Test, Commission and hand over the new RS & ECHs at Shahid Beheshti Port, Chabahar, Islamic Republic of Iran.</p> <p>(c) Except as provided in the Cl. no. 3.53 of GCC (Force Majeure), if contractor fails to deliver any or all of the Goods by the Date(s) of delivery or perform the Related Services within the period specified in the Contract, the Employer may without prejudice to all its other remedies under the Contract, deduct from the Contract Price, as liquidated damages, a sum</p>
----	------	----	---	---	---

		<p>Contract, the Employer may without prejudice to all its other remedies under the Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to 1 % per week or part thereof, of the delivered price of the delayed Goods for each week or part thereof of delay until actual delivery, up to a maximum deduction of the percentage of 10% of Total Contract Price, However in case of part delivery or staggered delivery under Option 2 of Clause 3.12, LD of 1% per week or part thereof, shall be calculated based on the delivered price of balance/ un fulfilled portions of the contractual obligations i.e. not delivered to the Employer (IPGL). This does not absolve the contractor from his obligation of completion of whole of the work in an expeditious manner. Contract price shall be inclusive of CIF price plus all taxes and duties payable for computing Liquidated Damages.</p> <p>(d) Once the maximum LD is</p>		<p>equivalent to 0.5 % per week or part thereof, of the delivered price of the delayed Goods for each week or part thereof of delay until actual delivery, up to a maximum deduction of the percentage of 5 % of Total Contract Price, However in case of part delivery or staggered delivery under Option 2 of Clause 3.12, LD of 0.5 % per week or part thereof, shall be calculated based on the delivered price of balance / un fulfilled portions of the contractual obligations i.e. not delivered to the Employer (IPGL). This does not absolve the contractor from his obligation of completion of whole of the work in an expeditious manner. Contract price shall be inclusive of CFR price plus all taxes and duties payable for computing Liquidated Damages.</p> <p>(d) Once the maximum LD is reached, the Employer may terminate the Contract pursuant to Clause no. 3.52. Of the GCC. The maximum amount of liquidated damages shall be 5 % of total Contract Price. Even in case of the part taking over, maximum ceiling limit remain in reference to the total contract price.</p>
--	--	---	--	---

		<p>reached, the Employer may terminate the Contract pursuant to Clause no. 3.52.of the GCC. The maximum amount of liquidated damages shall be 10% of total Contract Price. Even in case of the part taking over, maximum ceiling limit remain in reference to the total contract price.</p> <p>(e) The necessary Liquidated Damages shall be recovered by the Employer from any stage payment due to the Contractor.</p>		<p>(e) The necessary Liquidated Damages shall be recovered by the Employer from any stage payment due to the Contractor.</p>
--	--	--	--	--