

CORRIGENDUM - 1

(RFP for Selection of Consultant for Preparation of Action Plan for Development of Cruise Tourism in India)

The schedule for receipt of the application (on page no. 3)shall be read as follows:-

1. Receipt of offers on or before 3.00 pm (1500 Hrs) on 18/07/2016
2. Opening of Technical offers at 3.30 pm (1530 Hrs) on 18/07/2016

Clause 5: SCOPE OF WORK FOR THE CONSULTANCY/ADVISORY SERVICES/ TERM OF REFERENCE

5.2 Detailed Scope of Services

Deliverable 3 under Clause 5 at page No. 29 shall be read as follows:

Deliverable 3: Tourism Market Demand Analysis and Infrastructure Gap Assessment

- Detailed Tourism Market demand assessment (domestic and international tourists) for the identified routes/circuits based on the primary and secondary data observations.
- Assessment of tourism trends and projecting the potential of cruise tourism in India with a vision of 25 years.
- Study the tourism pattern available with various sections of railways/roads/airways and suggest the ways for attracting tourists of these sectors in cruise tourism.
- To study the linkage to the cities, places of visit from the point of landing of cruise to the hinterland and suggest suitable infrastructures to be developed as a part of cruise terminal.
- Suggest the possibility of tying up with airline company/airport authority/ individual port for direct facilitation of embarking/diseMBarking for the cruise tourists. Further suggest the

means and methods to be adopted to facilitate such services to the International tourists.

- Short listing of specific ports/terminal which would be needed to be developed (at least 4 ports) for international cruise tourism in India.
- Infrastructure Gap Assessment of selected ports/terminals vis a vis international benchmarks.
- Assess requirement of Infrastructure for promoting domestic cruise tourism – coastal and inland waterways.
- Mapping the existing process of cruise terminal management and identification of key outliers, suggesting improvement in existing process to enhance efficiency of cruise terminal and improve overall passenger experience.
- Development of Conceptual Model Terminal Design with all modern amenities i.e. Passenger amenities, service counters, shopping areas, restaurants, cafeteria, medical clinic, Internet café, Laundromat, Entertainment centers, tour operators/ship agents offices , miscellaneous facilities & parking and complimentary facilities such as marinas, helipads, sea parks, aquarium etc.
- Block cost estimates for the required infrastructure for ports/ terminals
- Detailed financial analysis by development of financial model, capturing value of Cruise Tourism, with various scenarios for the cost and revenue streams, to ascertain financial viability of Cruise Tourism Terminal Development including possible off-season engagement such as convention centre.
- Stakeholders Workshop in coordination of MoS highlighting the key finding and discussing the potential/route/circuit/port/terminals for development of Cruise Tourism in India

5.4 Deliverables, Timelines and Payment Schedule (on page 31 will be read as follows) -

Sr. No.	Payment Milestones	Timelines	Payment Percentage (%)
1	Submission of Inception Report	D + 10 days	15%
2	Submission of Current State Assessment and Leading Practices Study	D + 1 month	10%
3	Submission of Tourism Market Demand Analysis and Infrastructure Gap Assessment and Stakeholders Workshop	D + 2.5 months	20%
4	Submission of Draft Road Map and Action	D + 3.5 months	20%

	Plan and organisation of Stakeholders Workshop		
5	Submission of Final Road Map and Action Plan	D + 4 months	20%
6	Acceptance of Final Report by Ministry of Shipping	D + 4.5 months	15%
	Total		100%
